CONTRACT NO. 64A21

PAExcel\US2Bcunninghamtol 39\3-28-86f 11 esfromkudrna\ZB6985pln.dgr

PLOT SCALE = 2@.8880 * / IN.

USER NAME

Mon Oct 16 14:@5:22 2086

mcklausle

PLOT DATE
FILE NAME

EAPY secTIoN CONTY | JOTAL TSHEET
BEGIN PAVEMENT PROPOSED PORTLAND PROPOSED AGGREGATE STA, 820+32 TO STA, 821+68 - 301 a4 RS | WINNEBAGO .
STA. 818+12 CEMENT CONCRETE SHOULDERS, TYPE B 12 CORRUGATED SLOTTED DRAIN, 12 WITH 6” SLOT 13, A 46 | et
PAVEMENT, 10” STA. B19H2 DISTRICT STANDARD 61.2 STA, 818+12 TO STA.823+88
(JOINTED) : FED. ROAD DIST. 0. [ILLINOIS[FED. AID PROJECT

PROPOSED BEVELED PIPE AND GUARD,
DISTRICT STANDARD 911 (TYP,) 104 LF 12
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PLACE END CAP ON g’_‘ll_lz Pe»ﬁz\{3E+h:18E'éNT
STA. 820+32 . 82!

SLOTTED DRAIN
CONNECT SLOTTED DRAIN INV.=778.62
TO 12” CMP CULVERT
DRAIN INV.=778.14

TEMPORARY DITCH CHECK
TEMPORARY DITCH CHECK

12" CMP

INV.=777.29 PROPOSED AGGREGATE

SHOULDERS, TYPE B

PAVED SHOULDER REMOVAL
STA, 818+12 TO 823+88

TEMPORARY DITCH CHECK

STA. 821+00 PROPQOSED PORTLAND CEMENT
PROPOSED PERMANENT CONCRETE PAVEMENT, 10 (JOINTED)
MEDIAN CROSSOVER

CROSSOVER #1 WESTBOUND PAVEMENT STA / OFFSETS AND ELEVATIONS CROSSOVER # 1 EASTBOUND PAVEMENT STA / OFFSETS AND ELEVATIONS
EXSTING EDGE PROPOSED EXISTING EDGE PROPOSED
LOGATION| __OF PAVEMENT EDGE OF PAVEMENT LOCATION| __ OF PAVEMENT EDGE OF PAVEMENT

PROPOSED STATION [OFFSET | | ELEV. | |PROPOSED| OFFSET | |ELEV.

STATION |OFFSET ELEV. CROSS OFFSET ELEV. CROSS

WESTBOUND SLOPE EASTBOUND SLOPE
START PAVEMENT | 818+12 20 |LT| 77898 -2.00% 14.00 |LT|778.86 START PAVEMENT | 818+12 20 [RT| 778.34 -2.00% 1400 [RT|778.22
816+50 |20 |LT| 77931 | 2.00% | 14.00 |LT[77.19 §18+50 | 20 |RT| 77886 | 2.00% | 1400 |RT[778.54
BT6¥00 | 20 |LT| 77971 | -200% | 1400 |LT|779.60 BT0F00 | 20 |RT| 779.05] | -2.00% | 1400 |RT|776.93
§10+i2_| 20 |LT| 77980 | -2.00% | 1400 |LT[779.68 B70vi2 | 20 |RT| 77915 | 2.00% | 1400 |RT|779.03
B10v50 | 20 |LT| 780.02] | 2.00% | 14.00 [LT[779.00 810v50 | 20 |RT| 779.39] | 2.00% | 14.00 |RT[770.27
START TAPER B10v62 | 20 [LT| 780.08] | 2.00% | 1400 _|LT[770.97 START TAPER Biov62 | 20 |RT| 779.48] | .00% | 1400 |RT[770.34
820100 | 20 |LT| 78029 | -2.54% | 977 _|LT|780.03 82000 | 20 |RT| 77967 | -146% | 054 |RT[770.2
START DRAIN §20+32 | 20 |LT| 78046 | -3.30% | 5.00 |RI[779.64 START DRAIN 820v32 | 20 |RT| 77979 | 1.00% | 500 |Ri[770.64
§20v50 | 20 |LT| 78056] | 3.60% | -5.00 |RT[779.60 §20v50 | 20 |RT| 779.85] | 1.00% | 500 |RT[778.70
ATCROSSOVER | 821700 | 20 |LT| 78076 | 350% | 5,00 |RT|779.69 ATCROSSOVER | 821+00 | 20 [RT| 780.04] | 1.00% | 500  |RT|779.89
821750 | 20 |LT| 78088 | -3.16% | -5.00 |RT[780.09 81750 | 20 |RT| 78024] | -1.00% | 500 [RT|780.09
END DRAN 821+68 | 20 |T| 78088 | 3.04% | 5.00 |RT[780.12 END DRAN 821768 | 20 |RT| 78027 | A.00% | 500 |RT[760.12
822+00 | 20 [T 78089 | 258% | 977 |LT|78063 822+00 | 20 |RT| 78031 | 1.46% | 955 |RI[780.16
END TAPER §22+38 | 20 |LT| 78080 | 2.00% | 1400 |LT|780.78 END TAPER 822+38 | 20 |Ri| 78035 | 2.00% | 14.00 |RT[780.23
820v50 | 20 [LT| 78087 | -2.00% | 14.00 |LT[780.75 §20v50 | 20 |RT| 78034 | -2.00% | 1400 |RT|780.22
823+00 | 20 |LT| 780.73] | 2.00% | 14.00 |LT| 78061 823700 | 20 |RT| 78026 | -200% | 1400 |RT[780.14
82360 | 20 |LT| 78060 | 2.00% | 1400 |LT|78048 823+50 | 20 |RT| 780.10] | -200% | 14.00 |R1[779.98
END PAVEMENT | 623+88 | 20 |LT| 78050 | -2.00% | 1400 |L7|780.38 END PAVEMENT | 823+88 | 20 |RT| 779.94] | -200% | 1400 |R1|779.82

NOTES SIS ILLINOIS CEPARTMENT OF TRANSPORTATION
1. CROSSOVER TO BE CLOSED ACCORDING TO DISTRICT STANDARD 98.4.
2. PRICE BID FOR CONTRACT ITEMS SHALL TO BE CONSIDERED FULL US 20 CROSSOVER 1
COMPENSATION FOR FURNISHING ALL NECESSARY MATERIALS AND LABOR PLAN

TO CONSTRUCT THE MEDIAN CROSSOVER AS DETAILED HEREIN.
3. ALL JOINTS SHALL BE SEALED.

VERT.
SCALE: HORIZ. 17:20° DRAWN BY AJP

DATE 9/27/06 CHECKED BY DCZ

US 20




